

NEW

POWER

SWITCHBOARD

MSB = MAIN SWITCHBOARD

DB = DISTRIBUTION BOARD

SWITCHBOARD BY OTHER TRADE

MSSB = MECHANICAL SERVICES SWITCHBOARD

LSSB = LIFT SERVICES SWITCHBOARD

HSSB = HYDRAULIC SERVICES SWITCHBOARD

EQUIPMENT

FIP = FIRE INDICATOR PANEL

INVERTER = SOLAR INVERTER

SINGLE PHASE PERMANENT CONNECTION

EXISTING

NEW

SITE WORKS AND CABLE SUPPORTS

UNDERGROUND CONDUIT ROUTE, NUMBER, SIZE AND TYPE AS SHOWN

E = ELECTRICAL

C = COMMUNICATIONS

ELECTRICAL PIT

COMMUNICATIONS PIT

POLE

EXISTING

NEW

SITE WORKS AND CABLE SUPPORTS

UNDERGROUND CONDUIT ROUTE, NUMBER, SIZE AND TYPE AS SHOWN

E = ELECTRICAL

C = COMMUNICATIONS

T = TELEPHONE

CABLE TRAY, NUMBER, SIZE AND TYPE AS SHOWN

E = ELECTRICAL

C = COMMUNICATIONS

T = TELEPHONE

CABLE RUN IN CEILING SPACE, NUMBER, SIZE AND TYPE AS SHOWN

E = ELECTRICAL

C = COMMUNICATIONS

T = TELEPHONE

ELECTRICAL PIT "TYPE B"

COMMUNICATIONS PIT

CUBIS SYSTEMS TO BAC REQUIREMENTS WITH SECURE LIDS

ELECTRICAL PILLAR

TRANSFORMER, PAD MOUNTED

NEW

SWITCHBOARD SCHEMATICS

ONE PHASE

TWO PHASE

THREE PHASE

GENERATING SET

ON LOAD ISOLATOR

CIRCUIT BREAKER

COMBINED RESIDUAL CURRENT DEVICE/CIRCUIT BREAKER (30mA SENSITIVITY UNO)

MOTOR DRIVEN CIRCUIT BREAKER

FUSE COMBINATION UNIT (FCU)

NORMALLY OPEN CONTACT

NORMALLY CLOSED CONTACT

SWITCH

2 POSITION SWITCH

3 POSITION SWITCH

CURRENT TRANSFORMER

SURGE DIVERTER WITH FUSE

EMERGENCY LIGHTING TEST FACILITY, CONNECTED IN ACCORDANCE WITH AS2293

VOLTAGE SENSING RELAY

GENERATOR

GENERATOR CONNECTING BOX

REVENUE METERING

ENERGY METERING

LOCALITY PLAN
SCALE 1:750

DRAWING LIST	
Sheet Number	Sheet Title
ELECTRICAL	
E001	LEGEND, LOCALITY PLAN & DRAWING LIST
E002	SITE PLAN
E003	SCHEMATICS
E100	AREA 51 LIGHTING LAYOUT
E101	AREA 51 POWER LAYOUT
E200	RACQUET CLUB LIGHTING LAYOUT
E201	RACQUET CLUB POWER LAYOUT

D&C PRICING ISSUE

This drawing is diagrammatic & approximate only. The (sub-)contractor shall make all allowances necessary to price the project on a Design & Construct methodology. Where items are not specifically shown or included, but are required, the (sub-)contractor shall make all allowances for such items to ensure compliant system(s) are provided that satisfy the client's expectations & operational requirements.

COPYRIGHT :
REPRODUCTION OF WHOLE OR PART OF
THIS DOCUMENT CONSTITUTES AN
INFRINGEMENT OF COPYRIGHT. THE
INFORMATION, IDEAS AND CONCEPTS
CONTAINED IN THIS DOCUMENT ARE
CONFIDENTIAL. THE RECIPIENT(S) OF THIS
DOCUMENT IS PROHIBITED FROM
DISCLOSING SUCH INFORMATION IDEAS
AND CONCEPTS TO ANY PERSON WITHOUT
THE PRIOR WRITTEN CONSENT OF THE
BRISBANE AIRPORT CORPORATION PTY. LTD

RA

RA

DRN

D&C PRICING ISSUE

D&C PRICING ISSUE

AMENDMENTS

04/02/26

17/12/25

DATE

B

A

REV

25-0437

Ashburner Francis

Ashburner Francis Pty Ltd ABN 46 009 975 197
T 07 3510 8888
E brisbane@ashburnerfrancis.com.au
977 Stanley Street East, East Brisbane QLD 4169
BRISBANE | TOWONGMBA | TOWNSVILLE | DARWIN

Archipelago

Archipelago
Level 3, 159 George Street, Brisbane QLD 4000
T +617 3238 4006 www.archipelago.com.au
© ARCHIPELAGO ARCHITECTS PTY LTD. All Rights Reserved
This work is copyright and cannot be reproduced or copied by any means without written
permission of Archipelago Architects Pty Ltd. Any
license, express or implied, to use this document for any purpose
whichever is restricted to the terms of the agreement between Archipelago Architects Pt
y Ltd and the instructing party.

Drawn

RA

Design Coordinated

RA

Authorised For Issue

DE

Checked

Compliance Checked

Construction Checked

SKYGATE PLAY
THE CIRCUIT, BRISBANE AIRPORT

ELECTRICAL SERVICES

LEGEND, LOCALITY PLAN & DRAWING LIST

Brisbane Airport

Brisbane Airport Corporation Pty Ltd
11 The Circuit Brisbane Airport QLD 4008
PO Box 61 Hamilton QLD 4007 Australia
Telephone : 617 3406 3000
Facsimile : 617 3406 3111
Email : info@bne.com.au
www.brisbaneairport.com.au

AS SHOWN

A1

B

Project No.

Originator

Volume

Level

Type

Discipline

Number

25021

- ASH

- XX

- XX

-DR-

EL

- 001001

File: 2528 - TMR Depot

Pentable:

Printer:

User: ###

Plot Date & Time: 4/06/2025 7:54 PM